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W dniu 5 sierpnia 2020 r. Zamawiający udzielił odpowiedzi na następujące pytania Wykonawcy dot. Zapytania ofertowego SDM-WS/18 z dnia 30 lipca 2020 r. w następującym zakresie:

1. Pytanie:    Bardzo prosimy o wydłużenie terminu składania ofert do dnia 07.08.2020 r.
Odpowiedź: Zamawiający przedłuża termin składania ofert do 7.08.2020 r.          
2. Prosimy również o wydłużenie terminu realizacji umowy do 6 tygodni od dnia zawarcia umowy.
Odpowiedź: Zamawiający przedłuża termin wykonania zamówienia do 6 tygodni. 
3. Pytanie: Jednocześnie rosimy o zmniejszenie kar odpowiednio:
a) 10% Wynagrodzenia brutto, o którym mowa w § 4 ust. 1, w sytuacji niewykonania umowy w terminie o którym mowa w ust. 1. (zapisy &5. Pkt. 2 Załącznika-nr-2-Wzór-umowy regeneracja scrubber);

b) 0,1  % Wynagrodzenia brutto określonego w § 4 ust. 1 niniejszej Umowy za każdy dzień zwłoki w stosunku do terminu o którym mowa w § 3 ust. 2 – nie więcej niż 10 % Wynagrodzenia brutto. (zapisy &5. Pkt. 3 Załącznika-nr-2-Wzór-umowy regeneracja scrubber);

c) 10 % Wynagrodzenia w przypadku odstąpienia od umowy przez Wykonawcę z przyczyn leżących po stronie Wykonawcy. (zapisy &5. Pkt. 4 Załącznika-nr-2-Wzór-umowy regeneracja scrubber).
Odpowiedź: Zamawiający dostosował wzór umowy zgodnie z plikiem „lista zmian 2020805”. 

Zaktualizowane wersje dokumentów zostały w dniu 5 sierpnia 2020 r. opublikowane na stronie: https://vigo.com.pl/o-nas/zamowienia/?vigoPublicOrder=21602

On August 5, 2020, the Ordering Party replied to the following questions from the Contractor regarding the Inquiry SDM-WS / 18 of July 30, 2020 in the following scope:

1. Question: We kindly ask you to extend the deadline for submitting offers until August 7, 2020.
Answer: The Ordering Party extends the deadline for submitting tenders until August 7, 2020.
2. We also ask you to extend the term of the contract to 6 weeks from the date of the contract.
Answer: The Ordering Party extends the order completion date to 6 weeks.
3. Question: At the same time, we are increasing the reduction of fines, respectively:
a) 10% of the gross remuneration referred to in § 4 section 1, in the event of non-performance of the contract within the period referred to in paragraph 1. (records & 5. Point 2 of the Annex-no-2-Pattern-contract regeneration scrubber);

b) 0.1% of the gross remuneration specified in § 4 section 1 of this Agreement for each day of delay in relation to the period referred to in § 3 sec. 2 - no more than 10% of the gross remuneration. (records & 5. Point 3 of Annex-no-2-Template-agreement regeneration scrubber);

c) 10% of the Remuneration in the event of withdrawal from the contract by the Contractor for reasons attributable to the Contractor. (records & 5. Point 4 of the Annex-no-2-Template-agreement regeneration scrubber).
Answer: 
The contracting authority adjusted the contract template in accordance with the file "lista zmian 2020805".

Updated versions of the documents were published on August 5, 2020 at: https://vigo.com.pl/o-nas/zamoszenia/?vigoPublicOrder=21602
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